BID TABULATION

Preliminary Bid Tabulation - Bids are Contingent Upon Further Review

OWNER:

Rush City School District 139

PROJECT:

2017 Pavement Reconstruction at CE Jacobsen Elementary & Rush City High School

BID DATE / TIME:

March 7, 2017 at 1:00 pm

PROJECT#

214079.1



| BID DATE / TIME: | March 7, 2017 at 1:00 pm | | | | PROJECT# 2140/9.1 | | | | |
|-------------------|--------------------------|--------------|----------------------------------|-------------|-------------------|--|--|--|--|
| CONTRACTOR | Addendum No. 1 | Bid Security | Resp. Contractor Affidavit | Base Bid | | | | | |
| Knife River | V | | | 614,808 -19 | | | | | |
| FPI Paving | | / | V | 699,300 00 | | | | | |
| Park Construction | 1 | 1 | V | 600,500 | 1 | | | | |
| New Look Contrac | ing | / | 1 | 472,500 | | | | | |
| | J | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |